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Addendum #3

CONTRACTOR QUESTIONS:

1.

Q. On the plans it shows a monument sign to be relocated. What will be the contractor’s extent
as to relocating this? Does it have a foundation design? Where will it be relocated to?

A. Others (DPW) will be responsible for removing the monument sign. Note has been revised
on Sheet C3.0.

Q. Are the existing grades shown on the drawings what is on-site right now?
A. Yes.

Q. The plans call for placing 4” of topsoil throughout the entire site (less the asphalt and building
area). Where is this topsoil to come from, or is it the contractor’s responsibility to acquire it?
Can we utilize existing stockpiles on-site we saved in package 1-F?

A. Sheet C6.0 has been revised and deleted the topsoil requirement.

Q. Also, the satisfactory select earth fill material, that for this project will be listed as borrow
excavation. Is this material to come from on-site source, or off-site source that the contractor is
responsible for the acquisition?

A. See response to Addendum #2 Q&A #4 and note that the off-site borrow source will be the
Contractor's responsibility.

Q. On the erosion control drawings, there is one place that depicts (ECB) erosion control

blanket, what is the extent of this blanket. There are no parameters?
A. Sheet C6.0 has been revised to show the erosion control blanket limits.
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6.

10.

11.

12

Q. Is this water relocation the same as we priced on 1-F revision #9?

A. Yes the water line lowering was originally part of Redstone Gateway Package 1F revision #9.
However it has now been removed from the Package F scope and is now part of Package J scope
of work.

Q. Is there a Huntsville Utilities drawing for the underground electrical? Can we have a copy of
it?
A. HU Power drawings have been added to the Bid set C10.0, C10.1, and C11.

Q. Is there a Huntsville Utilities drawing for the lowering of their 12” water main? Can we have a

copy of it?
A. HU Water drawing has been added to the Bid set.

Q. [s there really a need for a prime coat on the dense grade base layer for a temporary parking
lot?
A. Yes.

Q. On the asphalt detail, the wearing surface and tack coat is a lot lighter in color than the rest.
Do you want to put a wearing surface on the temporary parking lot?

A. Standard Duty Asphalt wearing surface is not in contract which can be found on Sheet C4.0 as
“Standard Duty Asphalt Wearing Surface as (N.I.C.)” and in the Standard Duty Asphalt Paving
detail found on Sheet C8.1.

Q. The detail for curb and gutter shows 24, although on the plan view it states 18”. Which one
do you want?

A. The curb and gutter should transition from a 24” (Market Street) to 18 curb and gutter.
Please see call out note on Sheet C4.0.

Q. Would consideration be given to moving the bid date back 1 week? We sure could use the
additional time to provide better pricing on this project?

A. Yes; the bid date will be delayed approximately 30 days. All approved bidders will be
notified when the revised bid date is determined.

All addenda and attachments for the above-referenced project will become part of the contract documents.

Attachments: Revised Drawings

END OF ADDENDUM #3
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